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101.01 General. The titles and headings of the Sections,
Subslections, and subparts herein are intended for convenience of
reference and shall not be considered as having bearing on the
interpretation of these Specifications.

Where a publication is referenced, the reference applies to the most
recent date of issue as of the date bids are advertised, including
interim publications, unless the reference includes a specified date
or year.

Portions of these Specifications are written in the imperative mood.
In sentences using imperative mood, the subject "the Contractor" is
implied. Also implied in the language are "shall" or "shall be" or
similar words and phrases. In all instances where "the Contractor"
and "shall" or "shall be" are implied, the actions specified are solely
the responsibility of the Contractor. In the referenced material
sections, the subject may also be a vendor, fabricator, manufacturer,
or combination thereof, who may be supplying the material,
products, or equipment for the Project. The word "will" generally
applies to decisions or actions of the Department or Engineer.

In the Contract as defined in Subsection 101.17, the following

words: contemplated, required, determined, directed, specified,
authorized, ordered, given, designated, indicated, considered
necessary, deemed necessary, permitted, reserved, suspended,
established, approval, approved, disapproved, acceptable,
unacceptable, suitable, satisfactory, unsatisfactory, sufficient,
insufficient, rejected, condemned, or words with similar intent; mean
by or to the Department, subject in each case to the determination of
the Secretary, and subject to further review, as permitted by law or
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In the Contract, the words "or equal”, referring to a product, material,
or process, mean "equal as determined by the Department".

In the Contract, the words "as indicated" or "indicated" mean "as
indicated or indicated by the Contract".

The Plans referred to in any Contract awarded using these Standard
Specifications are normally presented in either U.S. customary
(English) or metric units developed independently within each
system. The Standard Specifications, Supplemental Specifications
and Special Provisions for a particular Contract may be presented in
either form of units. The relationship between the metric and U.S.
customary values is neither an exact (soft) conversion nor a
completely rationalized (hard) conversion. The metric values are
those that would have been used had the Contract been presented
exclusively in metric units; the U.S. customary values are those that
would have been used if the Contract had been presented
exclusively in U.S. customary units. Users are directed to work
entirely in the system set forth in the Plans, and to make no attempt
to convert directly between the two.

Back

101.02 Abbreviations. Wherever the following abbreviations, terms
or pronouns are used in the Contract, the intent and meaning shall
be interpreted as follows:

AA Aluminum Association

AAN American Association of Nurserymen
AAR Association of American Railroads
AASHTO |American Association of State Hiahwav
ACI American Concrete Institute

AED Associated Equipment Distributors

AGC Associated General Contractors of

AIA American Institute of Architects

AISC American Institute of Steel Construction
AISI American Iron and Steel Institute

ANSI American National Standards Institute
ARA American Railway Association

AREA American Railwav Enaineerina

ARTBA American Road and Transportation

ASCE American Society of Civil Engineers
ASLA American Society of Landscape Architects
ASME American Societv of Mechanical

ASTM American Society of Testing and Materials




ASTM American Society of Testing and Materials

AWPA American Wood PreserversN Association

AWS American Welding Society

AWWA American Water Works Association

CFR Code of Federal Regulations

FHWA Federal Highway Administration

FSS Federal Specifications and Standards

MIL Military Specifications

MUTCD o o smars)

NEC National Electrical Code

NIST National Institute of Standards and
Technology

OSHA ggﬁ]uirp])gtti;r:;alolnswety and Health

PCA Portland Cement Association

PCI Prestressed Concrete Institute

PTI Post Tensioning Institute

SAE Society of Automotive Engineers

SSPC Steel Structures Painting Council
Delaware Traffic Control for Streets and

Traffic Highway Construction,

Control Manual Maintenance, Utility and
Emergency Operations

UL UnderwritersN Laboratory, Incorporated

Back

101.03 Addendum. Contract revisions issued after advertisement of
the proposal and before bid opening.

101.04 Additional Work. Work for which a Contract item is already
provided by the Contract.

101.05 Adjustment (or Contract Adjustment). A revision to the
Project cost or time provided in accordance with Subsections 108.07
and 109.04.

101.06 Advertisement. A public announcement inviting proposals
for work to be performed or material to be furnished.

101.07 Award. The Department acceptance of a proposal.
101.08 Bidder. Any individual or legal entity submitting a proposal.
Back

101.09 Bid Documentation. All writings, working papers, computer

nrintniite ~rharte and data rnmnilatinne that ~rantain ar raflacrt



information, data, or calculations used by the bidder to prepare the
bid proposal submitted, including but not limited to material relating
to the determination and application of:

A. Equipment rates

B. Overhead rates and related time schedules

C. Labor rates

D. Efficiency or productivity factors

E. Arithmetic extensions

F. Subcontractor and material supplier quotations

Any manuals standard to the industry used by the bidder in
determining the bid proposal are also considered bid documentation.
These manuals may be included in the bid documentation by
reference and shall show the name and date of the publication and
the publisher.

The term "Bid Documentation" does not include documents provided
by the Department for the bidder's use in the preparation of the bid
proposal.

Back

101.10 Bid Proposal. The bound book consisting of: General
Description; General Notices; Supplemental Specifications; Special
Provisions including Utility Statements, Certificate of Right-Of-Way
Status, and location and environmental requirements; and the Bid
Proposal Form.

101.11 Bid Proposal Form. The approved form on which the
Department requires formal bids to be prepared and submitted for
the work.

101.12 Bridge. A structure, including supports, erected over a
depression or an obstruction, such as water, highway, or railway and
having a track or passageway for carrying traffic or other moving
loads and having a length measured along the center of the
roadway of more than 20N (6.096 m) between undercopings of
abutments or extreme ends of openings for multiple boxes.
Structures having an opening of 20 ft? (1.86 m?) or greater are
included on the Department bridge inventory.

101.13 Calendar Day. Each and every day shown on the calendar,
beginning and ending at midnight.

101.14 Change Order. A written order issued by the Engineer to the
Contractor for a change to the Contract. Changes to the Contract
are extra work, increases or decreases in Contract item quantities,
or alterations to the Contract, and are within the scope of the
Contract. A change order also establishes the basis and amount of
payment for the change to the Contract and provides for any time
extension necessitated by the change to the Contract.

Back

101.15 Channel. A natural or artificial water course.
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work has been satisfactorily concluded under the Contract and the
Contractor has satisfactorily executed and delivered to the Engineer
all documents, certificates, and proofs of compliance required by the
Contract.

101.17 Contract. The written Agreement between the Department
and the Contractor setting forth the obligation of the parties for the
performance of the work.

The Contract may include, but is not limited to, the advertisement,
bid proposal, Agreement, Contract form; proposal, performance,
payment, and other bonds or guaranties; Specifications; working
drawings; general and detailed plans; all required notices with
respect to any of the foregoing; change orders; supplemental
agreements; and Engineer's written directives. The Contract shall
not be modified, altered, or otherwise changed by any oral promise,
statement, or representation made either by the Department or
Contractor, unless such modification, alteration, or change is
reduced to writing in accordance with the Contract.

Back

101.18 Contract Item (Pay Item). A specifically described item of
work for which a price is provided in the Contract.

101.19 Contract Payment and Performance Bond. The security
furnished by the Contractor and the Contractor's surety or sureties
to guarantee payment and performance of all obligations incurred by
the Contractor on any Contract.

101.20 Contract Time. The number of working days or number of
calendar days allowed for the substantial completion of the Contract.
When a calendar date of completion is specified, the work shall be
substantially completed on or before that specified completion date.
Calendar day contracts shall be completed on or before the day
indicated even when that date is Saturday, Sunday, or holiday.

Back

101.21 Contractor. The individual or legal entity contracting with the
Department for performance of the work.

101.22 County. The county in which the work is to be performed.

101.23 Culvert. Any structure which provides an opening under any
roadway, but is not classified as a bridge.

101.24 Days. Days as used in the Contract means calendar days.
101.25 Department. Delaware Department of Transportation.

Back

101.26 Differing Site Conditions. Subsurface or latent physical
conditions encountered at the site that, 1) differ materially from
those indicated in the Contract, or are 2) unknown physical
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conditions ordinarily encountered and generally recognized as
inherent in the work provided for in the Contract.

101.27 District. Subdivisions of the Department for the purpose of
management, construction, and maintenance.

101.28 District Engineer. The Engineer in charge of a district of the
Department.

101.29 Easement. A right acquired by public authority to use or
control property for a designated transportation purpose.

101.30 Embankment. A structure constructed of material as
described in Section 202, between the existing ground and sub-
grade.

Back

101.31 Engineer. The Chief Engineer of the Department, acting
directly or through an assistant or other authorized representative
responsible for engineering and administrative supervision of the
Contract.

101.32 Equipment. All machinery, tools, and apparatus, together
with necessary supplies for upkeep and maintenance necessary for
the construction and completion of the Contract.

101.33 Extra Work. Work not included in the Contract, but within
the scope of the Contract and desired by the Engineer for the
satisfactory completion of the Contract.

101.34 Falsework. Any temporary construction work used to
support the weight of a permanent structural element until it
becomes self-supporting. Falsework would include steel or timber
beams, girders, columns, piles and foundations, and any proprietary
equipment including modular shoring frames, post shores, and
adjustable horizontal shoring.

101.35 Force Account. Prescribed work paid on the basis of actual
costs and appropriate additives.

Back

101.36 Formwork. A temporary structure or mold used to retain the
plastic or fluid concrete in its designated shape until it hardens.
Formwork must have enough strength to resist the fluid pressure
exerted by plastic concrete and any additional fluid pressure effects
generated by vibration.

101.37 Final Inspection. The inspection, conducted by the
Engineer, to determine if the Project, or any substantial portion
thereof, has been satisfactorily completed, in accordance with
Contract requirements.

101.38 General Notices. Federal and State regulations contained in
the bid proposal which govern Contract operations.



Back

101.39 Holidays. The following days shall be considered legal
holidays in the State of Delaware.

A. New Years Day

B. Martin Luther King's Birthday
C. President's Day

D. Good Friday

E. Memorial Day

F. Independence Day

G. Labor Day

H. Columbus Day

I. General Election Day (biennial)
J. Return Day (Sussex County only after 12:00
Noon)

K. Veteran's Day

L. Thanksgiving Day

M. Friday after Thanksgiving

N. Christmas Day

If any additional days are designated as legal holidays for State
employees by Executive Order of the Governor, and the Contractor
chooses to honor the days by not working, the State will extend the
Contract time accordingly.

If any holiday falls on Sunday, the Monday following shall be the
holiday. If any holiday falls on Saturday, the Friday preceding shall
be the holiday.

Back

101.40 Inspector. An authorized representative of the Engineer
assigned to make detailed inspections of the material or work to
determine compliance with the Contract.

101.41 Invitation for Bids. The advertisement for proposals for
work or materials on which bids are requested. The advertisement
will indicate with reasonable accuracy the quantity and location of
the work to be performed and the time and place of the opening of
proposals.

101.42 Laboratory. The Department testing laboratory or any other
testing laboratory designated by the Engineer.

101.43 Limits of Construction. An area with established
boundaries, identified within the right-of-way or easements, where
the construction is permitted. When not specifically identified, limits
of construction shall be the right-of-way and easement.

101.44 Liquidated Damages. An amount due and payable to the
Department by the Contractor for additional costs incurred by the
Department resulting from the Contractor's failure to complete within
the Contract time.
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single amount for a complete Contract item.

Back

101.46 Major and Minor Contract Items. Any Contract item having
an original value in excess of 10% of the original Contract amount is
a major item. All other original Contract items are considered minor.

101.47 Materials. Any substances other than equipment used in the
construction of the Project.

101.48 Median. The portion of a divided highway separating the
traveled ways for traffic in opposite directions.

101.49 Notice of Award. A written notice to the selected bidder
stating that the bid proposal has been accepted by the Department
and that the selected bidder is required to execute the Contract
Agreement and furnish Performance and Payment bonds
satisfactory to the Department.

101.50 Notice to Contractors. The official notice stating the time
and place for the submission of bid proposals.

101.51 Notice to Proceed. Written notice to the Contractor to begin
the Contract work. When applicable, the notice will include the
starting date of Contract time.

Back

101.52 Pavement Structure. The combination of sub-base, base
course, and surface course placed on a sub-grade to support the
traffic load.

1. Base Course. The layer or layers of specified or selected
material of designated thickness placed on a sub-base or a
sub-grade to support a surface course.

2. Sub-base. One or more layers of specified material
thickness placed on a sub-grade to support a base course
(or in the case of rigid pavement, the Portland cement
concrete slab).

3. Sub-grade. The top surface of the roadbed upon which the
pavement structure is constructed.

4. Sub-grade Treatment. Modification of roadbed material by
stabilization.

5. Surface Course. Layer(s) of a pavement structure designed
to accommodate the traffic load, the top layer of which
resists skidding, traffic abrasion, and the disintegrating
effects of climate. The top layer is sometimes called the
"Wearing Course".

Back

101.53 Pay Item - See Contract item.



101.54 Plans. The approved Contract plans, typical sections, and
supplemental drawings, or exact reproductions thereof, which show
the location, character, dimension, and details of the work to be
done, and which are considered a part of the Contract supplemental
to these Specifications.

101.55 Profile Grade. The trace of a vertical plane intersecting the
top surface, usually along the longitudinal centerline of the surface
coarse. Profile grade means elevation of such trace.

101.56 Project. The specific section of highway or other public
improvement together with all appurtenances and construction to be
performed thereon under the Contract. The Project may include
work by others under other contracts.

101.57 Project Resident. The field representative of the Engineer
having direct supervision of the administration of the Contract.

101.58 Proposal. A written offer by a bidder on Bid Proposal Forms
furnished by the Department to perform the work.

101.59 Proposal Guaranty. The security furnished with a proposal
to ensure that the bidder will enter into the Contract if the Contract is
awarded.

Back

101.60 Responsive Bid. A proposal that complies with all
requirements of the invitation for bids.

101.61 Responsible Bidder. A bidder determined by the
Department to possess the potential to perform the Contract work.

101.62 Right-Of-Way. A general term denoting land, property, or
interest therein possessed by the Department.

101.63 Roadbed. The graded portion of a highway within top and
side slopes, prepared as a foundation for the pavement structure
and shoulders.

101.64 Roadside. The areas between the outside edges of the
shoulders and the right-of-way boundaries. Unpaved median areas
between inside shoulders of divided highways and infield areas of
interchange are included.

101.65 Roadside Development. Those items necessary for the
preservation or replacement of landscape materials and features
that may include suitable plantings and other improvements or
ground cover to preserve and enhance the appearance and stability
of the highway right-of-way or acquired easements for scenic
improvements.

Back

101.66 Roadway. The portion of a highway, including shoulders, for
vehicular use. A divided highway has two or more roadways.



101.67 Scaffolding. An elevated work platform used to support
workers, materials, and equipment, but not intended to support the
structure.

101.68 Schedule of Items. The list of Contract items of work in the
rear of the proposal on which bidders submit their bid prices.

101.69 Schedule of Work. The approved progress schedule
submitted by the Contractor containing dates of commencement and
completion of the various items of work within the Contract time.

101.70 Secretary. Secretary of the Department of Transportation of
the State of Delaware.

101.71 Section. When referring to the Specifications, a numbered
article or group of related articles forming a part of the
Specifications.

Back

101.72 Shoulder. The portion of the right-of-way adjacent to the
traveled way for accommodation of stopped vehicles for emergency
use, and for lateral support of the pavement structure.

101.73 Sidewalk. That portion of the road primarily constructed for
the use of pedestrians.

101.74 Specifications. The compilation of provisions and
requirements for the performance of the prescribed work.

1. Standard Specifications. A book of specifications approved
for general application and repetitive use.

2. Supplemental Specifications. Approved additions and
revisions to the Standard Specifications, which is part of the
bid proposal.

3. Special Provisions. Special directions, provisions, or
requirements particular to the Project not otherwise detailed
in the Standard or Supplemental Specifications.

101.75 Standard Construction Details. Drawings of standard
details of construction which have been adopted by the Department
for miscellaneous items of work and are a part of the bid proposal.

101.76 State. The State of Delaware.

Back

101.77 Structures. Bridges, culverts, storm sewer appurtenances,
slope and retaining walls, sign support structures, and other similar
items.

101.78 Subcontractor. An individual or legal entity contracting with
the Contractor to perform any part of an item of work of the
Contractor's contract with the Department.
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depositing, but not incorporating material, and the work performed
as maintenance which does not advance the completion of the
Contract and is not considered as an item of work.

101.79 Substantial Completion. The point at which all Contract
items are complete and accepted excluding any warranties or
vegetation growth.

101.80 Substructure, Bridge. All of the structure below the
bearings of simple and continuous spans, skewbacks of arches, and
tops of footings of rigid frames, including backwalls, and wingwalls.

101.81 Superintendent. The Contractor's authorized representative
in responsible charge of the work.

101.82 Superstructure, Bridge. Approach slabs and the entire
structure except the substructure.

Back

101.83 Supplemental Agreement. A written agreement signed by
the Department and the Contractor for the performance of work
which is beyond the scope of the original Contract, but which the
Department elects to perform in conjunction with the existing
Contract.

101.84 Surety. The legal entity or individual other than the
Contractor, authorized to do business in the State, executing a bond
furnished by the Contractor.

101.85 Town or City. A subdivision of the State used to designate
or identify the location of the proposed work.

101.86 Traveled Way. The portion of the right-of-way designated for
the movement of vehicles, exclusive of shoulders and auxiliary
lanes.

101.87 Unbalanced Bid, Materially. A proposal that generates a
reasonable doubt that award to the bidder submitting a
mathematically unbalanced bid will result in the lowest ultimate cost
to the Department.

101.88 Unbalanced Bid, Mathematically. A proposal containing
Contract items that do not reflect reasonable actual costs plus a
reasonable proportionate share of the bidder's anticipated profit,
overhead costs, and other indirect costs.

Back

101.89 Unit Price. The price provided by the Contractor in the
proposal for a Contract item.

101.90 Work. The furnishing of all labor, materials, equipment, and
other incidentals necessary to complete the Contract.

101.91 Working Day. Any calendar day, except: 1) Saturdays,
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Contract require the Contractor to suspend construction operations;
3) days with inclement weather that prevent prosecution of the
scheduled work; 4) days from December 16 to March 15 inclusive.
On inclement weather days that result in partial prosecution of the
work, partial working days will be charged as determined by the
Engineer. Partial working days will be charged in one-quarter day
increments. If the Contractor receives permission from the Engineer
to work on any Sunday or holiday, full working days will be charged,
weather permitting. No time charge will be assessed if the
Contractor elects to work on Saturdays. Should the Contractor
prepare to begin work on any day on which inclement weather
prevents the work from beginning at the usual starting time and the
crew is dismissed as a result, the Contractor will not be charged for
a working day whether or not conditions change during the day and
the rest of the day becomes suitable for construction operations.

101.92 Working Drawings. Stress sheets, shop drawings, erection
plans, false-work plans, framework plans, cofferdam plans, bending
diagrams for reinforcing steel, or any other supplementary plans or
similar data which the Contractor is required to submit to the
Engineer for approval.

Back
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102.01 Registration of Bidders. Prospective bidders must obtain
registration status prior to submitting a proposal. In order to obtain
registration status, prospective bidders must provide the Department
with the following information:

1. Legal title, address, Federal Employer Identification
Number, and phone number of organization.

2. Type of organization (corporation, partnership, etc.).

3. If organization is a corporation, name the parent company
and all subsidiary or affiliated companies, if applicable, and
list all stockholders who own shares of stock equal to or
more than 10% of the organization's stock.
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